CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 31
NUMBER OF BI DDERS 6
PROGRAM ELEMENTS

Bl D RANK

05- 0A4204
05- SB-154-29.7

KM NORTH COF SANTA BARBARA FROM 1.2
KM NORTH OF SAN ANTONI O CREEK
BRI DGE TO 0.8 KM NORTH OF

CONSTRUCT VI ADUCT

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL HA23 1, 991, 000
ENG NEERS EST 1, 765, 000. 00
RAS
Bl D TOTAL Bl DDER | D
1, 822, 757. 00 6
1, 892, 700. 40 2
1, 956, 125. 00 5
2,043, 198. 00 4
2,046, 835. 00 3

12. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER 57,757.00

CONTRACT CODE 'B '
63 CONTRACT | TEM5

FEDERAL Al D ACST-35F2- (004) E
P- 35F2- (004) E

160

PERCENT OVER EST 3. 27

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

C A RASMUSSEN | NC

2360 SHASTA WAY
SIM VALLEY CA 93065-1800
VH TAKER CONTRACTORS | NC

P O BOX 910
SANTA MARGARI TA CA 93453
T M ENG NEERI NG

19301 VENTURA BLVD STE 200
TARZANA CA 91356
MADONNA CONSTRUCTI ON° COVPANY

P O BOX 3910

SAN LU S OBI SPO CA 93403
BENCO CONTRACTI NG AND
ENG NEERI NG | NC

9888 KENT STREET

ELK GROVE CA 95624

FAX

FAX

FAX

FAX

FAX

805 527-9330
00254681
805 527-2318

805 438-5751
00556738
805 438-5752

818 343-8844
00730148
818 343-8865

805 543-0300
00065547
805 541-3067

916 686- 5030
00439713
916 685- 1459



2,469, 163. 00 1 CALEX ENG NEERI NG CO 818 367-2177
00420054
23651 NORTH PI NE STREET FAX 661 259-9183
NEWHALL CA 91321



LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ACL CONCRETE BARRI ER
POVONA CA
AGRA FOUNDATI ON CAST I N DRI LLED HOLE PI LI NG
RI CHMOND CA
AVAR CONSTRUCTI ON PRESTRESSI NG
CAVPBELL CA
C AND W FENCE FENCE AND GUARD RAI L
VENTURA CA
JENSEN DRI LLI NG HORI ZONTAL DRAI NS
EUGENE OR
STATEW DE SAFETY AND SI GNS SI GNI NG
Pl SMO BEACH CA
VI STA STEEL REBAR

VENTURA CA



LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AGRA FOUNDATI ONS CAST I N DRI LLED HOLE PI LI NG
RI CHMOND CA
ALCORN FENCE VETAL BEAM GUARD RAI L
VENTURA CA
DYW DAG SYSTEMS PRESTRESSI NG
LONG BEACH CA
JENSON DRI LLI NG HORI ZONTAL DRAI NS
EUGENE OR
VI STA STEEL REBAR
VENTURA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ACL CONCRETE BARRI ER
POVONA CA
ACACI A LANDSCAPE ERCSI ON BLANKET
SANTA BARBARA CA
ACE FENCE VETAL RAIL AND FENCE
CI TY OF | NDUSTRY CA
AGRA FOUNDATI ON CAST I N DRI LLED HOLE PI LES
RI CHMOND CA
AVAR CONSTRUCTI ON PRESTRESSI NG
CAVPBELL CA

CONTI NUED ON NEXT PAGE



LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 CALI FORNI A TRAFFI C MAI NTENANCE | NC STRI PI NG
BURBANK CA
JENSEN DRI LLI NG CO HORI ZONTAL DRAI NS
EUGENE COR
PARAMOUNT SCAFFOLDI NG FALSE WORK
PARAMOUNT CA
SEVAN PAVI NG ASPHALT CONCRETE
PANORAMVA CA
STATEW DE SAFETY AND SI GNS SI GNS
NI POMO CA
VI STA STEEL REBAR
VENTURA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 AGRA FOUNDATI ON | TEM5S 35 AND 36
RI CHMOND CA
ALCORN FENCE | TEMS 56 THRU 59
VENTURA CA
AVAR CONSTRUCTI ON | TEM 37
CAVPBELL CA
DYNATECH | TEMS 49 AND 50

EAST EDGEWOCD WA
CONTI NUED ON NEXT PAGE



LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 PENHALL COVPANY | TEM 19
I RVINE CA
STATEW DE SAFETY AND SI GNS ITEMS 2, 5, 9 AND 15
Pl SMO BEACH CA
SUPER SEAL AND STRI PE | TEMS 4, 8, 61 AND 62
FI LLMORE CA
VI STA STEEL COVPANY I TEMS 39, 40, 43, 44 AND 60 (PARTIAL)
VENTURA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AGRA FOUNDATI ON CAST I N DRI LLED HOLE PI LI NG

CONTI NUED

RI CHMOND CA

ALCORN FENCE
VENTURA CA

AVAR CONSTRUCTI ON
CAVPBELL CA

GRANI TE CONSTRUCTI ON
SANTA BARBARA CA
JENSEN DRI LLI NG
EUGENE OR

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

ON NEXT PAGE

VETAL BEAM GUARD RAI L

PRESTRESSI NG

ROADWORK

HORI ZONTAL DRI LLI NG AND DRAI NS

CONSTRUCTI ON AREA SI GNS AND ROADWAY SI GNS



LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 VI STA STEEL REBAR
VENTURA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 VENDEZ CONCRETE | NC | TEM5S 38 THRU 42 AND 60 ( PORTI ON)

1210 E SANTA PAULA STREET
SANTA PAULA CA 93060

VI STA STEEL COVPANY

331 LEW S STREET

VENTURA CA 93001

REI NFORCI NG STEEL AND EPOXY COATED ( PORTI ON)



NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 (S) 017255 TEMPORARY FENCE ( TYPE ESA) M 770 15. 00 11, 550. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 7,500. 00* 7,500. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 12, 000. 00* 12, 000. 00
4 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2,190 1. 00 2, 190. 00
5 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 190 30. 00 5, 700. 00
6 129000 TEMPORARY RAI LI NG ( TYPE K) M 25 250. 00 6, 250. 00
7 017256 TEMPORARY CRASH CUSHI ON ( ADI EM) EA 2 17, 500. 00 35, 000. 00
8 150710 REMOVE TRAFFI C STRI PE M 1, 250 2.20 2, 750. 00
9 150742 REMOVE ROADSI DE SI GN EA 10 75. 00 750. 00

10 150805 REMOVE CULVERT M 36 127. 00 4,572.00
11 150820 REMOVE | NLET EA 1 1, 400. 00 1, 400. 00
12 151901 RELAY CULVERT M 26 200. 00 5, 200. 00
13 152370 RELOCATE MAI LBOX EA 2 350. 00 700. 00
14 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 31 125. 00 3, 875. 00
15 152390 RELOCATE ROADSI DE SI GN EA 4 125. 00 500. 00
16 (S) 152394 RELOCATE S| GN STRUCTURE EA 2 4, 000. 00 8, 000. 00
17 017257 RELOCATE WATER LI NE LS LUMP SUM 20, 000. 00* 20, 000. 00
18 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT V2 200 30. 00 6, 000. 00
19 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 35, 000. 00* 35, 000. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 600 45. 00 27, 000. 00
22 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) B 145 60. 00 8, 700. 00
23 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) B 50 140. 00 7,000. 00
24 198001 | MPORTED BORROW B 200 32.00 6, 400. 00
25 (S) 202007 DUFF MR 1, 500 4.00 6, 000. 00
26 (S) 203001 EROS| ON CONTROL ( BLANKET) MR 650 3.00 1, 950. 00
27 (S) 203014 FI BER ( EROSI ON CONTROL) KG 750 .80 600. 00
28 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 8 150. 00 1, 200. 00
29 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 60 1.30 78.00
30 260201 CLASS 2 AGGREGATE BASE B 470 90. 00 42, 300. 00
31 374002 ASPHALTI C EMULSI ON (FOG SEAL COAT) TONN 43 40. 00 1, 720. 00
32 390103 ASPHALT CONCRETE ( TYPE B) TOWN 790 60. 00 47, 400. 00
33 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 23 10. 00 230. 00
34 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 220 10. 00 2, 200. 00
35 (S) 490659 1.0 M CAST- | N- DRI LLED- HOLE CONCRETE M 111 900. 00 99, 900. 00
Pl LI NG
36 (S) 490665 1.8 M CAST- | N- DRI LLED- HOLE CONCRETE M 57 2,700. 00 153, 900. 00

Pl LI NG



| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 32, 000. 00* 32, 000. 00
38 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 465 700. 00 325, 500. 00
39 (F) 048150 STRUCTURAL CONCRETE, TRANSI TI ON SLAB VB 115 700. 00 80, 500. 00
40 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 17 700. 00 11, 900. 00
(TYPE EQ

41 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.7 1, 600. 00 4,320.00

42 (S) 519123 JONT SEAL (TYPE B - MR 50 MM M 19 250. 00 4, 750. 00

43 ('SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 46, 000 4.50 207, 000. 00

44 (SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 51, 000 2.50 127, 500. 00
( BRI DGE)

45 017258 200 MM PLASTI C Pl PE M 220 44.00 9, 680. 00

46 664021 600 MV CORRUGATED STEEL PI PE M 50 120. 00 6, 000. 00
(2.77 MM THI CK)

47 017259 600 MVl CORRUGATED STEEL Pl PE CABLE EA 2 30, 000. 00 60, 000. 00
ANCHOR ASSEMBLY

48 017260 100 MM PERFORATED PLASTI C Pl PE M 54 35. 00 1, 890. 00
UNDERDRAI N

49 017261 FURNI SH AND | NSTALL 40 MM DRAI N PI PE M 1, 160 4.00 4, 640. 00
( HORI ZONTAL DRAI N)

50 681502 DRI LL HOLE ( HORI ZONTAL DRAI N) M 1, 160 40. 00 46, 400. 00

51 690171 600 MM CORRUGATED STEEL Pl PE DOWNDRAI N M 360 120. 00 43, 200. 00
(2.77 MM THI CK)

52 700659 900 MM CORRUGATED STEEL Pl PE | NLET M 7 750. 00 5, 250. 00
(2.77 MM THI CK)

53 722020 GABI ON V] 18 250. 00 4, 500. 00

54 750007 FRAME AND GRATE EA 2 400. 00 800. 00

55 750008 FRAVE AND COVER EA 2 350. 00 700. 00

56 (S) 832001 METAL BEAM GUARD RAI LI NG M 8 150. 00 1, 200. 00

57 (SF) 048151 TUBULAR HANDRAI LI NG ( Bl CYCLE) M 122 110. 00 13, 420. 00

58 (S) 839553 END SECTI ON EA 2 600. 00 1, 200. 00

59 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 000. 00 4, 000. 00

60 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 122 200. 00 24, 400. 00

61 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1, 340 .80 1, 072. 00

62 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) M 140 3.00 420. 00

63 999990 MOBI LI ZATI ON LS LUMP SUM 175, 000. 00* 175, 000. 00

TOTAL 1, 822, 757. 00



| TEM

O©oO~NOUILA,WNPE

8, 100.
15, 246.
1.

36.

77.

19, 965.
1.

90.

40.
723.
30.

91.

67.
151.

1, 688.
7, 800.
22.

6, 620.
19, 000.
11.

21.

65.

78.

33.

3.

180.
88.

76.

15.

15.

1, 497.
3, 784.
36, 100.
890.
671.

00*
00
00

36100

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

3300.
166167.
215688.

00|
00|
00|

. 00|
413850.
77165.

00|
00|

10,
45,

15,

000.
000.
2.
34.
200.
500.
3.
200.
100.
700.
400.
200.
50.
150.
000.
000.
10.
000.
000.
40.
200.
100.
50.

150.
10.
50.

600.
90.
50.
10.

110.

140.

000.

650.

950.

00
00
00
00
00*
00
00

35000

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

2200.
123210.
178980.

00|
00|
00|

. 00|
302250.
109250.

00|
00|

8, 000.
20, 000.
1.

35.
130.
25, 000.
2.

100.
70.

1, 000.
150.
200.
40.
150.

5, 000.
6, 000.
20.

37, 500.
50, 000.
30.

50.
100.
60.

6.

3.

1.

200.

1.

65.
500.
70.

15.

15.

1, 500.
2, 500.
30, 000.
750.
850.

00~*
00
00
00
00
00
00
00
00
50
00
00
00
00
00
00
00
00*
00
00

30000

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|

3300.
166500.
142500.

00|
00|
00|

. 00|
348750.
97750.

00|
00|

7, 500.
75, 000.
1.

30.
300.
15, 000.
3.

100.
150.

1, 250.
200.
500.
100.
250.

4, 000.
7, 500.
30.

15, 000.
50, 000.
75.

30.
150.
75.

5.

3.

1.

150.

5.

125.
75.

80.

20.

20.

1, 000.
2, 500.
40, 000.
680.
650.

00*
00
00
00
00
00
00
00
00
00
00
00
00
00
00*
00
00*
00~
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00*
00
00

7500.
75000.
2190.
5700.
7500.
30000.
3750.
1000.
5400.
1250.
5200.
1000.
3100.
1000.
8000.
7500.
6000.
15000.
50000.
45000.
4350.
7500.
15000.
7500.
1950.
750.
1200.
300.
58750.
3225.
63200.
460.
4400.
111000.
142500.
40000.
316200.
74750.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63

SECOND |

BI D AMOUNT |

_______________________________ |

630. 00 10710. 00|

672. 00 1814. 40|

390. 00 7410. 00|

3.11 143060. 00|

3. 46 176460. 00|

50. 00 11000. 00|

141. 00 7050. 00|

2,093. 00 4186. 00|

16. 00 864. 00|

4.30 4988. 00|

38. 20 44312. 00|

134. 00 48240. 00|

1,110. 00 7770. 00|

307. 00 5526. 00|

345. 00 690. 00|

333. 00 666. 00|

230. 00 1840. 00|

132. 00 16104. 00|

308. 50 617. 00|

3,116. 00 6232. 00|

124. 00 15128. 00|

1.10 1474. 00|

3. 60 504. 00|

151, 354. 00* 151354. 00|
1, 892, 700. 40

300.
500.
500.
150.
120.
400.
2, 800.
190.

200, 000.

RD
AMOUNT
00 15300
00 4860
00 3800
60 119600.
00 306000.
00 15400.
00 10000.
00 1500.
00 2160.
00 5800.
00 52200.
00 46800.
00 5600
00 5400.
00 1000.
00 1000.
00 1200.
00 14640.
00 800
00 5600.
00 23180.
.00 2680.
.00 700.
00~* 200000.
1, 956, 125. 00

. 00|

00|
00|
00|
00|
00|

. 00|

00|
00|
00|
00|
00|

. 00|

00|
00|
00|
00|
00|

. 00|

00|
00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

850. 00 14450
1, 500. 00 4050
200. 00 3800
2.30 105800.
6. 30 321300.
100. 00 22000.
170. 00 8500.
10, 000. 00 20000.
85. 00 4590.
10. 00 11600.
40. 00 46400.
150. 00 54000.
1, 300. 00 9100
250. 00 4500.
750. 00 1500.
600. 00 1200.
200. 00 1600.
140. 00 17080.
250. 00 500
2,500. 00 5000.
230. 00 28060.
1.00 1340.
4.00 560.
180, 000. 00* 180000.
2,043, 198. 00

FI FTH
BI D AMOUNT
1, 000. 00 17000
2,500. 00 6750
350. 00 6650
2.00 92000.
5.50 280500.
50. 00 11000.
300. 00 15000.
45, 000. 00 90000.
75. 00 4050.
5.00 5800.
35.00 40600.
200. 00 72000.
1, 000. 00 7000.
500. 00 9000.
300. 00 600.
300. 00 600.
200. 00 1600.
125.00 15250.
250. 00 500.
3, 000. 00 6000.
175. 00 21350.
1.00 1340.
3.00 420.
200, 000. 00* 200000.
2, 046, 835. 00



| TEM

O©oO~NOUILA,WNPE

12.

15, 000.
65, 000.
4.

95.
200.
15, 000.
5.

85.
115.

2, 500.
189.
150.
225.
150.

7, 500.
11, 250.
10.

15, 500.
22, 000.
65.
175.
200.
120.
16.

5.

1

125.

3.

47.
100.
155.
40.

39.
750.
800.
47, 000.
1, 030.
760.

00~*
00*
50
00
00
00
50
00
00
00
00
00
00
00
00
00*
00
00*
00~*
00
00
00
00
50
00
50
00
50
00
00
00
00
00
00
00
00*
00
00

9240
15000
65000

9855
18050.

5000
30000

6875

850.

4140

2500

4914,

300.

6975

600.
15000
11250.

2000
15500
22000.
39000
25375.
10000
24000
24750.

3250

1125

1000

210.

22090.
4300
122450

920.

8580
83250.
45600
47000

478950
87400



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63

.50
.00
00~*

170200.
280500.
18700.
5250.
350.
5400.
5510.
52200.
39240.
11515.
9900.
2500.
3500.
1440.
15250.
590.
5920.
21960.
6030.
700.

515000

00

2,469, 163. 00



